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APPROVAL

These drawings have been produced with reference to the
CDM Regulations 2015. Please note that these are
pre-construction phase drawings and should be subject to
further design risk management as required in accordance
with Regulation 9.
The residual risks identified on the DRA / drawings are
based on the information available at the time of design.
Any services information indicated on PJA drawings is
obtained from third parties, and is given for guidance
purposes only. The exact location of any services will need
to be verified by the client / contractor before commencing
works on site.

NOTES

Location A: Coloured road surfacing
and signage for 20 mph zone gateway
See drawing 02668-B-0101

Location B: New speed
cushions to be installed

See drawing 02668-B-0101

Location C: New speed
cushions to be installed
See drawing 02668-B-0101

Location D: New speed
cushions to be installed

See drawing 02668-B-0101

Location E: New Speed
Cushions to be installed
See drawing 02668-B-0102

Location F: New speed
cushions to be installed
See drawing 02668-B-0102

Location G: New speed
cushions to be installed
See drawing 02668-B-0102

Location H: New speed
cushions to be installed

See drawing 02668-B-0102

Location I: Coloured road surfacing
and signage for 20 mph zone gateway

See drawing 02668-B-0102

a. This drawing is to be read in conjunction with all other relevant
Engineering and Architect's details.

b. The Engineer shall be notified immediately, in writing, should
any errors or discrepancies be found prior to the
commencement or continuation of any works.

c. All work is to be carried out in accordance with current British
Standards, Building Regulations and NHBC Standards.

d. It is the responsibility of the Contractor to execute the works at
all times in strict accordance with the requirements of the
Health and Safety at Work Act 1974, and the C.D.M.
Regulations 2015. The Contractor will be deemed to have
allowed for full compliance within his rates.

e. Any existing details which are shown on this drawing are for
guidance only and are to be checked on site by the contractor.
Any variations are to be recorded and reported to the engineer
immediately.

f. Before work commences contractor should consult the
engineer and the SI report regarding any contamination issues.
All necessary Health and Safety measures to be taken.
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